B6EJOHNSON

BID FORMS

BID PROPOSAL FORM

Bidding Company

Address

City, State Zip

Date of Bid Proposal

Contact Name

Telephone Number

Gentlemen:

In accordance with the plans, dated July 26, September 21, and October 1, 2021, and

Specifications for the project known as The Norman Forward Indoor Aquatics and Multi-Sport

Facility, known as the Young Family Athletic Center, for The Norman Municipal Authority,

Owner, and prepared by FSB Architects, Architect, and G. E. Johnson Construction Company,

Inc.’s Bid Requirements, dated October 28, 2021, for the contract price specified below, subject

to additions and deductions according to the terms of the Contract Documents, the undersigned

proposes to furnish all labor, material, equipment, hoisting, scaffolding, complete as required,

to complete the following sections of work, as defined in the Contract Documents, for the

following sum:

Bid Item No.

Dollars (Add/Deduct) $
and 00/100 Dollars

Furnish Payment and Performance Bonds

Dollars (Add/Deduct) $
and 00/100 Dollars

Alternates Specified Number

Dollars (Add/Deduct) $
and 00/100 Dollars

Alternates Voluntary

Dollars (Add/Deduct) $
and 00/100 Dollars
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B6EJOHNSON

BID FORMS

BID PROPOSAL FORM (continued)

Bid Item No. __ Dollars (Add/Deduct) $

and 00/100 Dollars
Furnish Payment and Performance Bonds Dollars (Add/Deduct) $

and 00/100 Dollars
Alternates (if any) Dollars (Add/Deduct) $

and 00/100 Dollars

Alternates Voluntary Dollars (Add/Deduct) $
and 00/100 Dollars

Bid Item No. Dollars (Add/Deduct) $

and 00/100 Dollars
Furnish Payment and Performance Bonds Dollars (Add/Deduct) $

and 00/100 Dollars
Alternates (if any) Dollars (Add/Deduct) $

and 00/100 Dollars

Alternates Voluntary Dollars (Add/Deduct) $
and 00/100 Dollars

Steel Material Lead time for ALL fabricated material onsite (days)

Total time needed for complete Steel Erection (days)

Added cost to decrease the steel erection duration by one week (how many total
weeks could by improved) $ (dollars) (weeks)

Addendums acknowledged
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B6EJOHNSON

BID FORMS

BID PROPOSAL FORM (continued)

Amounts shall be shown both written and in figures. In case of discrepancy between the word
amount and the figure, the word amount will govern.

This bid proposal shall be valid for sixty (60) days following the date of bid.
The undersigned agrees to and accepts all language and terms in the Bid Requirements.

If awarded the project through a Subcontract Agreement or Purchase Order Agreement, the
undersigned agrees to execute the Subcontract Agreement within ten (10) days of receipt and
the Purchase Order Agreement within five (5) days of receipt, including the required insurance
policies, the required Certificate of Liability Insurance, Payment Bond and Performance Bond (if
required), and Labor and Material Bond (if required).

The undersigned understands that G. E. Johnson Construction Company, the Owner, and the
Architect reserve the right to reject any and/or all bid proposals.

The following items are required to be submitted with the bid proposal:

Bid Proposal Form and Bid Proposal Form Unit Prices
Specific Trade Requirement(s)

Payment / Performance Bond Rate (listed on bid form)
Bid Bond / Bid Security (if bid exceeds $50K)

Business Relationship Affidavit

Certificate of Nondiscrimination

False information Affidavit

Statement of Non-collusion

Asbestos Prohibition for Public Works Projects
Signed/Completed Subcontractor/Vendor Insurance Requirements and
Compliance Statement

O o0 O 0O O O O 0 0 oo

Bidding Company’s Name

By: ATTEST:
Signature

Printed or Typed Name
SEAL:

Title
Date:
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